
Call 08 Bridge Replacement on SR 32 between Webb & Charleston (Bridge Nos. 43.1, 43.5, 

43.7, & R.R. Bridge) , known as State Project No. EXB-0051-02(021) / 102383301 in 

Tallahatchie County. 

Q1. Is the 3' cut off on the concrete pile included in the estimated pile length shown on the pile 

schedule? 

A1. The 3’ cut off is accounted for in the estimated quantities but not accounted for in the 

estimated pile lengths shown on the pile schedule. 

Q2. Pay Item 621-A001 Field Lab in on the summary of quantities sheet #13, but does not appear 

on the EBS file bid document. Please clarify. Pay Item 907-815-F001 Sediment Control 

Stone list a qty of 175 tons, but Note 1 & 2 indicates that qty includes 987 tons for silt basins 

and 40 tons for ditch treatment. Please clarify.  

A2. See the upcoming addendum. 

Q3. Will the Q&A from the prior advertisement of this project be posted or do the questions need 

to be resubmitted? 

A3. Questions should be resubmitted. 

Q4. NTB 6016 in Addendum #1 states "Settlement Plate data will not be considered for any 

excavation payment." Does MDOT have an idea of how much subsidence will occur at each 

site? This would be valuable information in that this will be made up of borrow material the 

contractor hauls to the sites and will not be paid for.  

A4. The contractor will be compensated for the borrow material placed, and will be paid for the 

excess that is removed by cross sections.  The NTB states that cross sections will be taken 

upon reaching the specified plan finish grade on the specified lift, and immediately prior to 

any subsequent lifts.  This will ensure the contractor is properly compensated.   

 

 

  

 

 

 

 

 

 


